NYC 9/11 Public Portal Document

New York City Deparunent of Environmental Protection
Bureau of Environmental Compliance
WTC Unoccupied Building Cleaning Program
125 Cedar Street
Scope of Work
Project #WTC_UNC

A MANDATORY PRE-BID meeting is scheduled for August 28, 2002 at 1:00 P.M. at 125 Cedar
Street, Building Lobby, New York, N.Y. This conference will include a walk through of the
entire building.

Background

A follow-up visit to 125 Cedar Street, a.k.a. 110 Liberty Street, revealed debris and significant
dust accumulation present on surfaces throughout the interior of the building. The interior
cleaning is to be accomplished by a licensed asbestos abatement contractor.

Purpose

A New York State Department of Labor (NYSDOL) licensed asbestos contractor with NYC DEP
and NYSDOL certified workers shall perform the clean up of building interiors (12 stories, a
penthouse, and a basement-5,000 to 6,000 square feet per tloor). The entire building including
common spaces, storage spaces, residential and commercial spaces (includes retail space on
Liberty Street) shall be included in the clean up activities.

Contract Term

This contract shall be in force for 90 consecutive calendar days from the DEP commencement
date. Contractors must be prepared to mobilize within 72 hours of the contract award.

Scope of Work

(1) Al work pertormed shail be in compliance with all apphcable, relevant, and appropriate
regulations, including but not limited to those of the United States Environmental
Protection Agency (USEPA), the United States Department of Labor, the New York State
Department of Labor (NYSDOL), the New York State Department of Environmental
Conservation, the New York City Department of Sanitation, the New York City
Department of Health (NYC DOH), and the New York City Department of Environmental
Protection (NYC DEP).

(2) An ACP-7 form, asbestos project notification form shall be submitted as required by Title
15, Chapter 1 of the Rules of the City of New York (RCNY), directly to the NYC DEP
Asbestos Control Program prior to the start of work. USEPA and NYSDOL notification

shall be submitted.

(3) A third party air monitoring firm shall perform air sampling and provide project
oversight

(4) The asbestus contractor shall provide sullicient equipment and experienced personnel to
complete work area preparation and cleaning activities of the building interiors within three
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(3) weeks. At least one asbestos supervisor shall be present per work area during the
duration of the clean-up activities. Work shall be performed 24 hours per day, seven (7)

days per week.

Personal protective equipment including disposable clothing, gloves, and respirators shall
be worn during this clean-up activity.

Warning signs shall be posted at the approach to each work area.

A separate worker and waste decontamination enclosure system in compliance with Title
15, Chapter | of the RCNY shall be installed at the entrance to each work area. Each work
area shall entail isolating three floors at 125 Cedar Street simultaneously. More than one
work area may be established. Work shall proceed from the penthouse down to the first
floor. The use of a remote decontamination enclosure system installed on the second tloor
for use at each work area (except first floor and basement) may be acceptable. Prior
approval must be received from the NYC DEP for decontamination enclosure system

placement and phasing of clean-up activities. o
An entry/exit log in compliance with the requirements set forth in Title 15, Chapter 1 of the

RCNY shall be maintained in the clean room. The site supervisor shall maintain an activity
log.

Initially, the interior of the elevator shaft, including the top of the elevator car and the
elevator pit, shall be HEPA vacuumed and wet wiped to allow for the use of the elevator
during the ciean up. Once the clean up throughout the building is complete, the elevator
shaft, including the top of the elevator car and the elevator pit, shall be re-cleaned prior to

clearance air monitoring.
Isolation barrier locations (i.e.: wall or ceiling penetrations, windows, vents, doors, etc.)

shall be HEPA vacuumed and wet wiped prior tu installing two-layers of 6-mil polyethylene
sheeting and sealed with tape Terraces, window wells, and window guards that are
accessible from the interior shall be cleaned.

Negative pressure ventilation equipment shall be installed and operated continuously 24
hours per day during all clean-up activities. Equipment shall run continuously until
clearance air monitoring. A minimum of one air change every 15 minutes shall be
provided. When ducting to the outside is not possible, a second negative air unit compatible
with the primary unit may be connected in series.

A staging area shall be established within each unit. ‘The area shall be cleaned (wet-wiped
and HEPA vacuumed) and covered with a layer of 6-mil polyethylene sheeting. The staging
area shall be used for cleaning the surfaces of moveable items.

All debris and/or dust shall be misted and double bagged. Accumulation of water is
prohibited Water misting shall be sufficient to wet the material without water
accumulations. Caution shall be taken to avoid wetting items that may be damaged by wet
methods.  An encapsulating agent shall not be applied. Once all surfaces have been wet
wiped and HEPA vacuumed a second cleaning shall be performed. Surfaces include but are
not limited to walls, tloors, ceilings, ledges, windowsills, trims, appliances, equipment,
personal items, and furnishings.
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(14) Surfaces that may not be wet wiped shall be HEPA vacuumed three times or disposed as
ACM waste. Disposal of material may not occur without prior authorization by the
building owner and/or tenant, as applicable. ltems identified by tenants for cleaning that
cannot be cleaned shall be immediately brought to the attention of NYC DEP. NYC DEP
will contact the tenant or tenant representative to resolve the issue. Any agreement to
dispose the item(s) must be received in writing from the tenant.

(15) The substrate beneath buckled floors shall be exposed by the contractor and cleaned
(authorization from owner shall be obtained). Removed flooring shall be wrapped in two-
layers of polyethylene sheeting, sealed with tape, and appropriately labeled. The contractor
shall not be responsible for replacement of the floor.

(160) Tenants and/or owner, as applicable, have identified items 1o be cleaned. Tenants have
tagged all items that must be cleaned. The contractor shall dispose untagged items unless
otherwise indicated in this scope of work. Special conditions or handling instructions may
also be specified within units. These include items/locations not to be incorporated in this
scope of work. Tenants shall provide written notice of special instructions and items not to
be handled with their authorizations.

a) Certain items, including but not limited to, TV’s, VCR’s, microwave ovens,
washing machines, dryers, CD players, cameras, DVD players, toasters, fin
radiators, upholstery, carpeting, etc., are to be cleaned via wet wiping and/or
HEPA vacuuming techniques. Compressed dry air (low pressure) shall be used to
blow debris/dust from openings/crevices in the equipment. HEPA vacuuming
must be preformed in conjunction with this procedure. Care must be taken not to
damage the items. 1t may not be possible to thoroughly clean these items. Tenants
and/or owner have identified items for cleaning with tags. Tenants and/or owner,
as applicable, shall make the final decision on cleaning or disposal (see item 14).

b) ltems for disposal shall be double-wrapped in 6-mil polyethylene sheeting and
labeled as ACM waste or bagged in labeled ACM waste bags. The cleaning of
items to be disposed is not required.

c) Built-in items; i.e. dressers, window boxes, perimeter ventilation unit covers,
bookshelves, etc. shall be wet wiped and HEPA vacuumed. The contractor shall be
responsible for moving built in items that may impede access to surfaces that
require clean up. However, the cleaning contractor is not responsible for the
reinstallation of said items or any damage related to the removal of built-in items.
Care shall be taken not to damage the items whenever possible.

d) Kitchen stoves, dishwashers, and refrigerators shall be wet wiped and HEPA
vacuumed. After the cleaning procedures, the project monitor shall evaluate the
stoves to determine proper disposal methodology. The contractor shall be
responsible for the removal and disposal of all appliances as necessary.
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e) Books, record albums, videotapes, paperwork, and documents shall be removed
and disposed unless identified for cleaning. A HEPA vacuum with a soft brush
attachment shall be used for cleaning these items.

All equipment used for cleaning activities shall be vacuumed and/or wet wiped prior to
removal from the work area.

The project monitor shall perform a thorough visual inspection to verify the absence of
visual dust accumulations. Additional clean-up procedures shall be performed where
visible dust is observed.

Upon successtul visual inspection, the work area shall be isolated trom the remainder of
the work site pending clearance air monitoring. Clearance air monitoring shall be
performed afier completion of all clean up activities at the work site.

The Air Sampling Technician shall perform air sampling after the area is free of dust
accumulations as determined by the Project Monitor. The apartment will be re-cleaned
and retested i the air monitoring clearance criteria are not achieved. The clearance air
monitoring criteria have been established by the USEPA for this clean up activity (WTC
vicinity). The monitoring contractor shall also collect wipe samples for metals. Refer to
the monitoring specification for additional information.

After successtul clearance air monitoring, isolation barriers shall be removed in
accordance with the applicable requirements of Title 15, Chapter 1 of the RCNY.

The cleaning contractor is not responsible for damage or loss caused by the acts of parties
not involved with the cleanup. Tenant shall be responsible for the removal of any
valuables. If such removal is not feasible, the tenant shall notity the Project Monitor in
writing (including original receipt, formal appraisal, or estimated value) as to the location,
description and value of said item.

Disposal of all waste generated during the cleaning shall be the responsibility of the
contractor. All waste generated shall be treated as asbestos-containing material (ACM)
unless otherwise indicated herein. Transportation and disposal of generated waste shall be
in compliance with all applicable rules and regulations.

All work shall be in compliance with all other applicable requirements of Title 15, Chapter
1 of the RCNY.

Visible mold has been verified in apartments 6N, 5N, 4N, 3N and 2N. The contractor shall
cut and remove all portions of sheet rock with the presence of mold. The abatement
contractor shall not be responsible for repair or replacement of removed sheet rock. For
other surfaces, the cleaning contractor shall perform necessary remediation with
additional guidance from NYC DEP and NYC DOH. Staff experienced in mold
remediation is required. The contractor may subcontract this portion of the work.
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(26) The following table contains special conditions and handling instructions for items in
specific units. ltems not specitically referenced in this table shall be cleaned in accordance

with the procedures specified in this scope of work.
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Unit No.

Action Item / Notables

Pcuthouse

Built-in air conditioning unit_to _be evaluated by the project monitor to determine proper
cleaning or disposal methods.

The wood burning stove is to be cleaned by wet wiping and HEPA vacuuming. Compressed dry
air (low pressure) shall be uscd o blow debris/dust from openings/crevices. HEPA vacuuming
must be preformed in coujuncuon with this procedure. The chimney shall be cleaned to the
cxhaust point.

The wooden chest is bolted in place; it can be unbolted for cleaning.

Wouden decking shall be cleaned afier consultation with tenant.

e e

128E

Wall-mounted carpeting shall be cleaned in accordance with the carpet procedures specified
herein.

Interior of chimney flue leading to the roof shall be cleaned.
Living room walls shall not be wet wiped.

Bureau shall be cleaned after consultation with tenant.
Painting behind bed shall not be handled.

1uS

The crawlspace located in the bathroom shall be cleaned. If demolition is required to access
this crawlspace, the contractor shall provide the demolition. The contractor is not responsible
tor tloor replacement.

An isolation barricr shall be mistalled over the closet with boxes. Boxes shall not be handled or
cleaned.

8N

North column wall to be removed.
Stored moldings shall be cleaned aficr consuliation with tenant.

7N

The jukebox shall be cleaned.  Compressed dry air  (low pressure) shall be used to blow
debris/dust from openings/crevices in these items. HEPA vacuuming must be preformed in
conjunction with this procedure. Care must be taken not to damage the items.

7S

The fire bricks shall be hepa vacuumed

5N

The piano_shall be cleaned. Compressed dry air (low pressure) shall be used to blow
debris/dust from openings/crevices. HEPA vacuuming must be preformed in conjunction with
this procedure. Care must be taken not to damage the piano. This procedure shall be repeated
until the piano is appropriately clean as determined by the project monitor.

Radiator covers shall be removed and discarded.

3N

Knitting machines shall be cleaned. Yarn on the machine shall be disposed. Compressed dry
air (low pressure) shall be used to blow debris/dust from openings/crevices. HEPA vacuuming
must be preformed in conjunction with this procedure. Care must be taken not to damage the
machincs. This procedure shall be repeated until the machines are appropriately clean as
determined by the project monitor.

Ariwork shull be cleaned afier consultution with tenant.

Slides shall be cleaned afier consultation with tenant.

3S

The painting shall be covered without cleaning it.

NYC-WTC_000107384
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Unit No. Action ltem/Notables
o Suspended ceiling tiles and ductwork to be removed and disposed.
e Stove exhaust duct to be cleaned and left in place
e Remove all hung ceiling supports and tiles, and dispose
e Demolish rigid ceilings and dispose
Lobby e Demolish ceiling mounted air-handlgr(s) and dispose .
(Restaurant) e Remove and demolish all associated sheet metal and tlex-duct, including thermal
insulation
Two (2) kitchen exhaust hood systems were also present in the restaurant. A through cleaning of
these systems would restore theni Lo a useable condition. Traditional kitchen exhaust hood cleaning
practices as prescribed by the International Kitchen Exhaust Cleaning Association (IKECA) could
be used for this purpose.

(27) Time sheets shall be submitted to NYC DEP on a weekly basis.

(28) Al the completion of work a final report shall be submitted 1o NYC DEP. The tinal
report shall include copies of the daily logs (activities and entry/exit logs), waste
manifests, etc.
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New York City Department of Environmental Protection
Bureau of Environmental Compliance
WTC Unoccupied Building Monitoring Program
125 Cedar Street
Scope of Work
Project #WTC_UNA

A MANDATORY PRE-BID meeting is scheduled for August 28, 2002 at 1:00 P.M. at 125 Cedar Street,
Building Lobby, New York, N.Y. This conference will include a walk through of the entire building.

Background

A follow-up visit to 125 Cedar Street revealed debris and significant dust accumulation present on surfaces
throughout the interior of the building. The interior cleaning is to be accomplished by a licensed asbestos
abatement contractor and monitored by a Monitoring Contractor.

Purpose

The Monitoring Contractor shail provide personnel experienced, trained, and certified in environmental sampling
and asbestos air monitoring to be on-site, full-time, during work area preparation and cleaning phases of building
interiors (12 stories and a penthouse-5,000 to 6,000 square feet per floor). The Monitoring Contractor shall
provide yualified staff to observe the work, conduct air monitoring, and monitor the cleanup of the building
interiors to ensure compliance with the project specifications and appropriate regulatory requirements. The
Monitoring Contractor shall provide clearance sampling and analyses.

‘The Monitoring Contractor shall provide ualitied statf 1o collect samples tor lead, polyaromatic hydrocarbons
(PAHs), dioxin, tibrous glass, crystalline silica and mercury.

An accredited laboratory shall perform all sample analyses.
‘The Work shall be performed 24 hours per day, seven (7) days per week
Contract Term

This contract shall be in force for 90 consecutive calendar days from the DEP commencement date. Contractors
must be prepared to mobilize within 72 hours of the contract award.

Air Monitoring/Construction Inspection Services

Air monitoring by a Monitoring Contractor shall be conducted during all cleanup activities. The Monitoring
Contractor shall provide individuals certified as project monitors and air sampling technicians to perform daily
air sampling and inspections trom the commencement of the project through final air clearance sampling. The
Monitoring Contractor shall provide sufficient equipment and experienced personnel to monitor work area
preparation and cleaning phases of the building interiors.
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Qualifications

Project Monitoring
The Project Monitors must posses valid NYS Asbestos Project Monitor certificates. Monitors must
have served as a third party project monitor on at least 25 asbestos abatement projects. Project
Monitor must have performed final clearance inspections on at least 25 asbestos abatement
projects. A single individual with Asbestos Project Monitor and Asbestos Project Sampling
Technician certification shall not perform the functions of both Monitor and Technician during this
project.

Air Sampling Technicians
Air monitoring technicians must posses valid NYS Asbestos Project Sampling Technician (APST)
certificates. Technicians must have performed air sampling for at least 6 months. At a minimum
at least 5 Air Sampling Technicians must be assigned to this project. A single individual with
Asbestos Project Monitor and Asbestos Project Sampling Technician certification shall not
perform the functions of both Monitor and Technician during this project.

Wipe Sampling Technicians :
Wipe sampling technicians must have l-year experience in wipe sampling for a variety of
contaminants and have received state certified training in dust sampling. At a minimum at least 2
Wipe Sampling Technicians must be assigned to this project.

Equipment
Sampling equipment must be in sufficient quantity to provide the amount and type of samples
required for this project. At a minimum the following equipment are required: air-sampling pumps
with flow rate capacities of 2 to 10 liters per minute, tripods, rotometers, sample cassettes with
mixed cellulose ester filters having pore size of 0.8um, micro vacuum, disposable porous cellulosic
towellettes moistened with wetting agent and solvent-wetted sampling agent.

Analytical Laboratory
The environmental laboratory must be certified by the New York State Department of Health.
Certification for all the analytes specified herein must have been maintained for at least six (6)
consecutive proficiency testing rounds. The laboratory must possess a gas chromatograph
equipped with a capillary column and high-resolution mass spectrometer for analyzing dioxin and
inductively coupled plasma for total metals. Cold Vapor Method apparatus shall be used for
mercury analysis.

Proof of qualifications must be presented to the NYCDEP prior to commencement of work. The NYCDEP

reserves the right to disqualify any individual(s) from work on this project for non-compliance with these
specifications or the requirements of applicable rules and regulations.

Specifications

Although 90 days have been allotted for the contract, it is anticipated that the work will be completed within three
(3) weeks.
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Sampling and Analytical Procedures for Lead, PAlls, Dioxin, Fibrous Glass, Silica, and Mercury

1. Sampling tor lead, PAHSs, dioxin, fibrous glass, crystalline silica and mercury shall be performed by
the wipe sampling technician. A completed chain of custody must accompany all samples. A
unique sample number shall be assigned to each sample. A complete written description and/or
diagram shall clearly identify each sampling location.

2. Post cleaning air samples for fibrous glass and silica shall be collected concurrently with the
asbestos clearance air sampling procedures specified herein. Five samples for fibrous glass and one
sample for silica shall be collected in each apartment.

3. Wipe samples shall be collected before and afier cleaning tor lead, mercury, dioxin, and PAHs.

Prior to the cleaning activities, three wipe samples shall be collected for each of these parameters in
each apartment. The sampling locations shall be a wall, a bare floor, and a counter or tabletop.

Afier cleaning activities, three wipe samples shall be collected for each of these parameters in each
apartment. The sampling locations shall be a wall, a bare floor, and a counter or tabletop; preferably
at the same location as the pre-cleaning samples. :

4. ‘The required sampling and analytical procedures are specified in Table 1.

Table 1: Sumpling and Analytical Methods

Parameter Description Sampling Methodology | Analytical Method
Lead Wipe samples HUD Appendix 13.1 EPA Method SW-846-6010B
PAHs Wipe samples ASTM D6661-01 ASTM-6661-01

EPA SW-846-8270C
Dioxin Wipe samples | ASTM 6661-01 ASTM 6661-01
0 |EPAMethod SW-840-8290
Fibrous Glass | Air samples | NIOSH 7400 NIOSH 7400,

Counting Method “B”
Crystalline Silica | Air samples NIOSH 7500 NIOSH 7500 (XRD)

| Mercury | Wipesamples | HUD Appendix 13.1 EPA Method SW-846 7471A

Asbestos Air Sample Collection and Analysis

1. All asbestos air samples collected during clean-up activities shall be analyzed via TEM. The method
of analysis and sampling methodologies shall be in accordance with the applicable sections of Title
15, Chapter 1 of the Rules of the City of New York. and AHERA.

2. A turnaround time of 24 hours is required tor all samples. Failure to do so will result in nonpayment.

3. Asbestos clearance air samples shall be analyzed in accordance with the NIOSH 7400 Method, and
analyzed by PCM followed by TEM  The laboratory shall report a PCMe value of all fibers greater
than 5 microns in length. Therefore, the lab shall report PCM, TEM and PCMe values for each
sample.
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Asbestos Air Mouitoring

I At & minimum, five (5) TEM samples shall be collected per day during cleanup activities.

2. Samples shall be collected at isolation barriers outside the work area, the clean room of the
worker/waste decontamination facility, and outside of the building.

3. Sample collection during clean up activities shall be in accordance with Title 15, Chapter 1 of the
Rules of the City of New York (RCNY) and AHERA regarding documentation, sample locations,
rate of flow, and required volumes to achieve the necessary analytical sensitivity.

4. Sampling equipment shall be placed at representative locations and away from obstruction.
Sampling cassette must be placed on a tripod and not taped to existing surfaces. All air sampling
equipinent shall be pre- and post- calibrated to insure accurate air sampling volumes.

5. The Air Sampling Technician shall perform clearance air sampling after the areas are free of dust
accumulations as determined by the Project Monitor. All surfaces must be completely dry prior to
the start of sampling. Clearance air sampling shall be performed at each apartment. Five samples
shall be collected in each apartment and two samples shall be collected in each common space. The
elevator shatt and first floor commercial spaces shall be cleared separately. Clearance air
monitoring shall be pertormed after the completion of all clean up activities at the work site.
Clearance air sampling shall be aggressive and performed in accordance with Title 15, Chapter 1 of
the RCNY Section 1-43 (a)~(d).

0. Clearance air samples shall be coliected in accordance with the procedures specitied in the NIOSH
7400 Method  The tlow rate for collection of air samples shall be at least 10 liters per minute and no
more than 15 liters per minute. Air sampling cassettes must be monitored to ensure the filters do not
develop dark spots that would indicate clogging. The minimum sampling volume is 3600 liters. If
clogging develops, the cassette must be changed.

7. All clearance air samples and completed chain ot custody torms must be transported 1o the
laboratory immediately atter sampling is completed

Clearance Criteria

1. The following clearance levels have been established by the USEPA for clean up activities resulting
trom the collapse ot the WI'C.

Parameter | Clearance Level | Note

Asbestous in aiw 0.0009 t/cc PCMe Primary clearance level
Lead in settled dust <25 pg/fi® Primary clearance level
Dioxin in settled dust <4ng/m’ Primary clearance level
'Fibrous glass in air <0.01 flcc Secondary clearance level
Crystalline silica in air 0.5ug/m’ Secondary clearance level
PAHs in settled dust <0.3 mg/m’ Secondary clearance level
Mercury between | and 2 mg/m’ Secondary clearance level
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2. Cleaning shall not be considered compete unless the primary clearance levels are achieved. The
apartment will be re-cleaned and retested if” the primary clearance levels are not achieved. These
clearance levels may be re-evaluated and revised it determined necessary based on field conditions
and analytical limitations. Secondary clearance levels shall be considered in determining the need
for additional cleanup, however failure o meet the secondary clearance levels does not automatically
trigger the re-cleaning.

Project Monitoring

1. The project monitor shall provide oversight of clean-up activities to ensure compliance with project
specifications, tenants authorizations, and applicable rules and regulations. The project monitor
shall be present on site during all cleaning activities. The project monitor shall coordinate all
scheduling requirements for timely completion of the work (completion of work area preparation
and cleaning activities within three (3) weeks. The project monitor shall maintain the inventory of
valuable items in each unit as provided by tenants. A copy of the contractor requirements is
attached. For additional and specific tasks, refer to this attachment.

2. ‘The project mounitor shall provide daily monitoring of all work activities to insure compliance with
the scope-ot-work, the applicable rules and regulations, and the contracts. This includes but is not
limited to the veritication ot worker certification status, the use of proper engineering controls and
appropriate work pracuces

3. The project monitor shall direct corrective actions when appropriate and shall be responsible to stop
work until corrections are made. Findings must be reported immediately to DEP via telephone call.
Written notification of observation and corrective actions must be received by the DEP within 48
hours of telephone call.

4. A final repont shall be submitted 0 the DEP within § days of project completion.  The report shall
clearly identify the work performed in each unit and shall include all laboratory reports, chain-ot-

custody forms, field notes, copies of employee credentials (i.e. certificates), tenant and owner
authorizations, et¢
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Department of
Environmental
Protection

$9-17 junction Boulevard
Flushing, New York
11373-5108

Christopher O. Ward
Commissioner
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TO:

FROM:

DATE:

RE:

Planholders for Contracts WTC-UNA

Virginia Smyth€7
Bureau Chief Contracting Officer

August 28, 2002

ADDENDUM #1

In the Scope of Work for World Trade Center Indoor Air Monitoring
Contract make changes as follows:

Page 3 Asbestos Air Sample Collection and Analysis Item 3 Add (AHERA)
after the word TEM.

It should read “shall report PCM, TEM (AHERA) and PCMe values for....”
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WTC Unoccupied Building Cleaning Program
125 Cedar Street — Project #NTC-UNC
Addendum #1

Note: As per ltem 16 of the Scope of Work, All Tenant(s) shall provide Additional

Special Conditions and Handling Instructions.

125 Cedar Street: Special Instructions for Apartment 7S. (Resident Name: Pryor)

AN =

8.

9.

VACUUM ALL FIREBRICKS
REMOVE ALL CARPETING IN SMALL CLOSET OFF THE BATHROOM
CLEAN THE CEILING FAN IN DINING AREA

DISCARD ALL APPLIANCES AND CLEAN ALL SURFACES BELOW AND BEHIND
THE APPLIANCES AS PER THE SCOPE OF WORK REQUIREMENTS

CLEAN BEHIND ALL THE APPLIANCES, INCLUDING REFRIGERATOR,
STOVE, WASHING MACHINE, CLOTHES DRYER, TWO AIR CONDITIONERS

REMOVE THE BOOKSHELVES IN THE DINING AREA SO THAT THE AREA
BEHIND THE SHELVES CAN BE CLEANED USING THE CLEANING
PROCEDURES SPECIFIED IN THE SCOPE OF WORK. THE BOOKSHELVES
SHALL BE CLEANED AS PER THE SCOPE OF WORK REQUIREMENTS AND
SHALL REMAIN IN THE APARTMENT. CARE SHALL BE TAKEN NOT TO
DAMAGE THE BOOKSHELVES WHENEVER POSSIBLE.

CLEAN STORAGE AREA BEHIND WALL OF OFFICE (THIS SPACE IS 6X4 FEET
AND HAS PAINTINGS STORED-DISPOSE EVERYTHING IN THIS AREA AND
CLEAN WELL.)

DISPOSE ALL ITEMS UNDER KITCHEN SINK AND CLEAN CABINET INTERIOR

DISPOSE ALL ITEMS IN CABINETS BELOW THE OFFICE SINK AND CLEAN
INTERIOR.

BOOKS AND OTHER BAGGED ITEMS IN CHILDREN'S BEDROOM NEED TO BE
CLEANED

10. CLEAN

a. WHITE DRESSER IN SMALL ROOM WITH CARPET

GREEN CABINET (WITH SQUARE DRAWERS) IN DINING AREA
TWO METAL CHAIRS IN LIVING AREA

WROUGHT IRON WHITE TABLE IN BATHROOM OFF CHILD'S ROOM
TEAK BENCH IN HALL NEXT TO BATHROOM

ROUND WOODEN TABLE (ROUND) IN BIG BEDROOM

g. SMALL METAL TABLE IN LIVING AREA

~® 000

11. CLEAN THE SMALL STORAGE AREA IN HALLWAY THAT CONTAINS

WASHER/DRYER. THROW OUT EVERYTHING REMAINING INCLUDING
APPLIANCES AND CLEAN AREA

L
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