



ROBERT B. SAMUELS INC.

Electrical Contractors

November 9, 1999

**Ambassador Construction Company
 317 Madison Avenue
 New York, NY 10017**

Attn: Mr. Martin Schneider

**Re: MOEM - 7 WTC
 Fiber Optic Riser**

Dear Sir:

As per your request, we will provide the following electrical work for the sum of \$45,000.00.

- 1. 2-1/2" Galvanized conduit from the loading dock to the frame room.**
- 2. 2-1/2" Galvanized riser from frame room to 23rd floor, just outside of the "A" telephone closet.**
- 3. (2) 24 Strand fiber optic cables from the loading dock to the frame room and from the frame room to the 23rd floor LAN room. We will access the existing cable tray from the "A" closet to the LAN room.**
- 4. (1) 120 volt 15 Amp outlet in the 2nd floor frame room. The will be fed from a small transformer in the pump room off the loading dock.**

If it is required to complete the work by December 1, 1999, please add \$5,040.00 for premium labor.

We exclude the following:

- 1. Overtime.**
- 2. Fiber optic terminations and testing.**
- 3. Patching & painting.**

Please note the plenum type cable has a 4 week lead time.

352 PARK AVENUE SOUTH / NEW YORK 10010 / 586-6700 / FAX: 213-4089

NOV 09 '99 17:09 FR AMBASSADOR CONSTR. C0212 949 9762 TO 6693640
NOV 09 1999 16:30 FR R.B. SAMUELS 212 213 4089 TO AMBASSADOR

P.03/03



ROBERT B. SAMUELS INC.

Electrical Contractors

November 9, 1999

Mr. Martin Schneider

If you have any questions, please do not hesitate to call.

Very truly yours,
ROBERT B. SAMUELS INC.

Gary A. Fishbone
Project Manager

GAF:rr

352 PARK AVENUE SOUTH / NEW YORK 10010 / 686-6700 / FAX: 213-4089

*** TOTAL PAGE.03 ***

*** TOTAL PAGE.03 ***

Mr. Walter Weems
November 9, 1999

Page Two.....

EXCLUSIONS

Overtime, coring on straight time, fiber optic terminations. Rack on 2nd floor telephone room.

If work has to be completed by December 1, 1999, add FIVE THOUSAND EIGHT TEN DOLLARS (\$5,810.00).

We trust the above meets with your approval and we look forward to the continued pleasure of serving you.

Please notify us if we are to proceed.

If you have any questions , please do not hesitate to contact us.

Very truly yours,

AMBASSADOR CONSTRUCTION CO., INC.



Martin Schneider

Vice President

C:\OFFICE\WPWIN\WPDOS\110405M\WP9

Accepted: _____ Dated: _____

cc: Glenn Pymonto

MS:nr

AMBASSADOR CONSTRUCTION CO., INC.

