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CLEANING REQUEST FORM 

on behalf of myself and any other residents of apartment
125 Cedar Street, Manhattan (the "Residence"), I hereby request 
that the New York City Department of Environmental Protection 
(DEP) perform the cleaning and monitoring work specified in the 
attached documents entitled "Cleaning Procedures for 125 Cedar 
street" and "Monitoring Contractor - scope of work for 125 Cedar 
Street, Manhattan" (the "Cleaning work") in said apartment. 

The Cleaning work is to be performed by DEP in accordance with 
DEP's role under the Federal Response Plan and pursuant to the 
authority of the Robert T. Stafford Disaster Relief and Emergency 
Assistance Act. The united States Environmental Protection Agency 
(EPA) will act in an oversight capacity with regard to said work. 

To facilitate the performance of the Cleaning work, I agree to 
the following: 

1. Employees, authorized representatives, and contractors of DEP 
shall have access to all areas of the Residence and all personal 
property in the Residence for as long as necessary to perform the 
Cleaning work. 

2. I will inform DEP as to any considerations which would affect 
the Cleaning work, including, for example, time restrictions and 
appropriate means to access the Residence. 

3. The Cleaning work will be performed by contractors retained by 
DEP. said contractors are required to maintain, at all times 
during the Cleaning work, insurance coverage for commercial 
general liability, workers compensation, environmental impairment 
liability, and employee dishonesty related to the Cleaning Work. 

4. The Cleaning work may require use of the Residence's 
electricity and water. 

S. Insurance payments or any other form of compensation received 
by the Resident(s) which have been or will be received for 
activities covered by the Cleaning work and which have not been 
spent for such purposes will be paid to DEP. 

6. I will use best efforts to ensure the safety and security of 
fragile or valuable objects located in the Residence, including 
but not limited to Jewelry, silverware, fine china, decorative 
objects and works of art. such efforts will include, at a 
minimum, either the removal of such items from the Residence 
prior to the beginning of the Cleaning work or the securing of 
such items in sealed containers. I will identify in writing to 
DEP all fragile or valuable objects which cannot be removed or 
secured as described above so that provision may be made for 
their protection. The estimated value of such objects shall be 
indicated. 
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7. The Cleaning work will be performed in all areas of the 
Residence unless I instruct DEP in writing to the contrary. As 
described in Section 16 of the attached document entitled 
"Cleaning Procedures for 12S Cedar street", I will identify all 
items within the Residence which are to be cleaned. Items not 
identified for cleaning will be disposed of by the cleaning 
contractor. 

8. The Residence may not be reoccupied until 48 hours after the 
conclusion of the Cleaning work, as determined by DEP. 

9. A copy of the air monitoring results will be provided to the 
Resident within 96 hours of the conclusion of the cleaning work. 

10. Resident will be given an opportunity to walk through the 
apartment with the contractors prior to the commencement of the 
Cleaning work. 

11. A security guard will be posted at the main entrance to 125 
Cedar Street throughout the duration of the cleaning work in the 
Building. 

12. By signing this Request Form, I am not waiving any claims 
with regard to the safety or habitability of the Residence, even 
after the completion of the cleaning work. 

13. i recognize that the clearance Criteria to be used to 
determine when the cleaning work has been completed are those 
that have been established by EPA for cleanup activities 
resulting from the collapse of the world Trade Center. The 
Clearance Criteria are set forth in the "Monitoring Contractor - 
Scope of work for 125 Cedar Street, Manhattan" at page 4. 

SIGNATURE: 

Date 

Name (Print) 
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New York City Department of Environmental Protection 

Bureau of Environmental Compliance 

WTC Unoccupied Building Cleaning Program 
125 Cedar Street 
Scope of Work 

Project #WTC_UNC 

A MANDATORY PRE-BID meeting is scheduled for August 28, 2002 at 1:00 P.M. at 125 Cedar 

Street, Building Lobby, New York, N.Y. This conference will include a walk through of the 

entire building. 

Background 

A follow-up visit to 125 Cedar Street, a.k.a. 1 10 Liberty Street, revealed debris and significant 

dust accumulation present on surfaces throughout the interior of the building. The interior 

cleaning is to be accomplished by a licensed asbestos abatement contractor. 

Purpose 

A New York State Department of Labor (NYSDOL) licensed asbestos contractor with NYC DEP 
and NYSDOL certified workers shall perform the clean up of building interiors (12 stories, a 
penthouse, and a basement-5,000 to 6,000 square feet per floor). The entire building including 

common spaces, storage spaces, residential and commercial spaces (includes retail space on 

Liberty Street) shall be included in the clean up activities. 

Contract Term 

This contract shall be in force for 90 consecutive calendar days from the DEP commencement 
date. Contractors must be prepared to mobilize within 72 hours of the contract award. 

Scope of Work 

kl) All work pert'uriiied shall ne m compliance with all applicable, relevant, and appropriate 
regulations, including but not limited to those of the United States Environmental 
Protection Agency (USEPA), the United States Department of Labor, the New York State 
Department of Labor (NYSDOL), the New York State Department of Environmental 
Conservation, the New York City Department of Sanitation, the New York City 
Department of Health (NYC DOH), and the New York City Department of Environmental 
Protection (NYC DEP). 

(2) An ACP-7 form, asbestos project notification form shall be submitted as required by Title 
15, Chapter 1 of the Rules of the City of New York (RCNY), directly to the NYC DEP 
Asbestos Control Program prior to the start of work. USEPA and NYSDOL notification 
shall be submitted. 

(3) A third party air monitoring firm shall perform air sampling and provide project 

oversight. 
(4) The asbestos contractor shall provide sutlicieut equipm ent and experienced personnel to 

complete work area preparation and cleaning activities of the building interiors within three 
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(3) weeks. At least one asbestos supervisor shall be present per work area during the 

duration of the clean-up activities. Work shall be performed 24 hours per day, seven (7) 

days per week. 

(5) Personal protective equipment including disposable clothing, gloves, and respirators shall 

be worn during this clean-up activity. 

(6) Warning signs shall be posted at the approach to each work area. 

(7) A separate worker and waste decontamination enclosure system in compliance with Title 

15, Chapter l of the RCNY shall be installed at the entrance to each work area. Each work 

area shall entail isolating three floors at 125 Cedar Street simultaneously. More than one 

work area may be established. Work shall proceed from the penthouse down to the fi rst 

floor. The use of a remote decontamination enclosure system installed on the second floor 

for use at each work area (except first floor and basement) may be acceptable. Prior 

approval must be received from the NYC DEP for decontamination enclosure system 

placement and phasing of clean-up activities. 
(8) An entry/exit log in compliance with the requirements set forth in Title 15, Chapter 1 of the 

RCNY shall be maintained in the clean room. The site supervisor shall maintain an activity 

log. 
(9) Initially, the interior of the elevator shaft, including the top of the elevator car and the 

elevator pit, shall be HEPA vacuumed and wet wiped to allow for the use of the elevator 

during the clean up. Once the clean up throughout the building is complete, the elevator 

shaft, including the top of the elevator car and the elevator pit, shall be re-cleaned prior to 

clearance air monitoring. 
(I U) Isolation barrier locations (i.e. : wall or ceiling penetrations, windows, vents, doors, etc.) 

shall be I1EPA vacuumed and wet wiped prior to installing two-layers of6-mil polyethylene 
sheeting and sealed with tape. Terraces, window wells, and window guards that are 
accessible from the interior shall be cleaned. 

(11) Negative pressure ventilation equipment shall be installed and operated continuously 24 

hours per day during all clean-up activities. Equipment shall run continuously until 

clearance air monitoring. A minimum of one air change every 15 minutes shall be 
provided. When ducting to the outside is not possible, a second negative air unit compatible 
with the primary unit may be connected in series. 

(12) A staging area shall be established within each unit. The area shall be cleaned (wet-wiped 
and HEPA vacuumed) and covered with a layer of 6-mil polyethylene sheeting. The staging 
area shall be used for cleaning the surfaces of moveable items. 

(13) All debris and/or dust shall be misted and double bagged. Accumulation of water is 
prohibited. Water misting shall be sufficient to wet the material without water 
accumulations. Caution shall be taken to avoid wetting ite!ns that may be damaged by wet 
methods. An encapsulating agent shall not be applied. Once all surfaces have been wet 

wiped and lIEP'A vacuumed a second cleaning shall be performed. Surfaces include but are 

not limited to walls, floors, ceilings, ledges, windowsills, trims, appliances, equipment, 

personal items, and furnishings. 
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(14) Surfaces that may not be wet wiped shall be HEPA vacuumed three times or disposed as 

ACM waste. Disposal of material ►nay not occur without prior authorization by the 
building owner and/or tenant, as applicable. Items identified by tenants for cleaning that 
cannot be cleaned shall be immediately brought to the attention of NYC DEP. NYC DEP 
will contact the tenant or tenant representative to resolve the issue. Any agreement to 
dispose the item(s) must be received in writing from the tenant. 

(15) The substrate beneath buckled flours shall be exposed by the contractor and cleaned 
(authorization from owner shall be obtained). Removed flooring shall be wrapped in two-
layers of polyethylene sheeting, sealed with tape, and appropriately labeled. The contractor 
shall not be responsible for replacement of the floor. 

(16) Tenants and/or owner, as applicable, have identified ite►us to be cleaned. Tenants have 
tagged all items that must be cleaned. The contractor shall dispose untagged items unless 
otherwise indicated in this scope of work. Special conditions or handling instructions may 
also be specified within units. These include items/locations not to be incorporated in this 
scope of work. Tenants shall provide written notice of special instructions and items not to 
be handled with their authorizations. 

a) Certain items, including but not limited to, TV's, VCR's, microwave ovens, 
washing machines, dryers, CD players, cameras, DVD players, toasters, fin 
radiators, upholstery, carpeting, etc., are to be cleaned via wet wiping and/or 
HEPA vacuuming techniques. Compressed dry air (low pressure) shall be used to 
blow debris/dust from openings/crevices in the equipment. HEPA vacuuming 
must be preformed in conjunction with this procedure. Care must be taken not to 
damage the items. It may not be possible to thoroughly clean these items. Tenants 
and/or owner have identified items for cleaning with tags. Tenants and/or owner, 
as applicable, shall make the final decision on cleaning or disposal (see item 14). 

b) Ite►tts for disposal shall be double-wrapped in 6-mil polyethylene sheeting and 
labeled as ACM waste or bagged in labeled ACM waste bags. The cleaning of 
items to be disposed is not required. 

C) Built-in items; i.e. dressers, window boxes, perimeter ventilation unit covers, 
bookshelves, etc. shall be wet wiped and HEPA vacuumed. The contractor shall be 
responsible for moving built in items that may impede access to surfaces that 
require clean up. However, the cleaning contractor is not responsible for the 
reinstallation of said items or any damage related to the removal of built-in items. 
Care shall be taken not to damage the items whenever possible. 

d) Kitchen stoves, dishwashers, and refrigerators shall be wet wiped and HEPA 
vacuumed. After the cleaning procedures, the project monitor shall evaluate the 
stoves to determine proper disposal methodology. The contractor shall be 
responsible for the removal and disposal of all appliances as necessary. 
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e) Books, record albums, videotapes, paperwork, and documents shall be removed 

and disposed unless identified for cleaning. A HEPA vacuum with a soft brush 

attachment shall be used for cleaning these items. 

(17) All equipment used for cleaning activities shall be vacuumed and/or wet wiped prior to 

removal from the work area. 

(18) The project monitor shall perform a thorough visual inspection to verify the absence of 

visual dust accumulations. Additional clean-up procedures shall be performed where 

visible dust is observed. 

(19) Upon successful visual inspection, the work area shall be isolated from the remainder of 

the work site pending clearance air monitoring. Clearance air monitoring shall be 

performed after completion of all clean up activities at the work site. 

(20) The Air Sampling Technician shall perform air sampling after the area is free of dust 

accumulations as determined by the Project Monitor. The apartment will be re-cleaned 

and retested it' the air monitoring clearance criteria are not achieved. The clearance air 

monitoring criteria have been established by the USEPA for this clean up activity (WTC 

vicinity). The monitoring contractor shall also collect wipe samples for metals. Refer to 

the monitoring specification for additional information. 

(21) After successful clearance air monitoring, isolation barriers shall be removed in 

accordance with the applicable requirements of Title 15, Chapter 1 of the RCNY. 

(22) The cleaning contractor is not responsible for damage or loss caused by the acts of parties 

not involved with the cleanup. Tenant shall be responsible for the removal of any 
valuables. If such removal is not feasible, the tenant shall notify the Project Monitor in 

writing (including original receipt, formal appraisal, or estimated value) as to the location, 
description and value of said item. 

(23) Disposal of all waste generated during the cleaning shall be the responsibility of the 
contractor. All waste generated shall be treated as asbestos-containing material (ACM) 

unless otherwise indicated herein. Transportation and disposal of generated waste shall be 
in compliance with all applicable rules and regulations. 

(24) All work shall be in compliance with all other applicable requirements of Title 15, Chapter 

I of the RCNY. 

(25) Visible mold has been verified in apartments 6N, 5N, 4N, 3N and 2N. The contractor shall 

cut and remove all portions of sheet rock with the presence of mold. The abatement 
contractor shall not be responsible for repair or replacement of removed sheet rock. For 

other surfaces, the cleaning contractor shall perform necessary remediation with 

additional guidance from NYC DEP and NYC DOH. Staff experienced in mold 

remediation is required. The contractor may subcontract this portion of the work. 
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(26) The following table contains special conditions and handling instructions for items in 

specific units. items not specifically referenced in this table shall be cleaned in accordance 

with the procedures specified in this scope of work. 
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Unit No. 
Action Item / Notables 

• Built-in air conditioning unit to be evaluated by the project monitor to determine proper 
cleaning or disposal methods. 

• The wood burning stove is to be cleaned by wet wiping and HEPA vacuuming. Compressed dry 

air (low pressure) shall be used to blow debris/dust from openings/crevices. HEPA vacuuming 
must be preformed iu coujuuctiou with this procedure. "l'Iie cinniney shall be cleaned to the 
exhaust point.

• The wooden chest is bolted in place; it can be unbolted for cleaning. 

• Wooden decking shall be cleaned a ier consultation with tenant. 

• Wall-mounted carpeting shall be cleaned in accordance with the carpet procedures specified 
herein. 

• Interior of chimney flue leading to the roof shall be cleaned. 
• Living room walls shall not be wet wiped. 
• Bureau shall be cleaned after consultation with tenant. 
• Painting behind bed shall not be handled. 
• The crawlspace located in the bathroom shall be cleaned. If demolition is required to access 

this crawlspace, the contractor shall provide the demolition. The contractor is not responsible 
for floor replacement. 

• An isolation barrier shall be installed over the closet uh boxes. Boxes shall not be handled or 
cleaned. 

P II • North column wall to be removed. 
• Stored moldings shall be cleaned u ier consultation with tenant. 

• The jukebox shall be cleaned. Compressed dry air (low pressure) shall be used to blow 
debris/dust from openings/crevices in these items. HEPA vacuuming must be preformed in 
conjunction with this procedure. Care must be taken not to damage the items. 

• %he ire bricks shall be he pa vacuumed 
• The piano shall be cleaned. Compressed dry air (low pressure) shall be used to blow 

debris/dust from openings/crevices. HEPA vacuuming must be preformed in conjunction with 
this procedure. Care must be taken not to damage the piano. This procedure shall be repeated 
until the piano is appropriately clean as determined by the project monitor. 

• Radiator covers shall be removed and discarded. 
• Knitting machines shall be cleaned. Yarn on the machine shall be disposed. Compressed dry 

air (low pressure) shall be used to blow debris/dust from openings/crevices. HEPA vacuuming 
must be preformed in conjunction with this procedure. Care must be taken not to damage the 
machines. This procedure shall be repeated until the machines are appropriately clean as 
determined by the project monitor. 

• Artwork shall be cleaned after consuieutiwl with tettaru. 
• Slides shall be cleaned after consultation with tenant. 
• The painting shall be covered without cleaning it. 
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Unit No. Action Item/Notables 
• Suspended ceiling tiles and ductwork to be removed and disposed. 

• Stove exhaust duct to be cleaned and left in place 

• Remove all hung ceiling supports and tiles, and dispose 

• Demolish rigid ceilings and dispose 

Lobby • Demolish ceiling mounted air-handler(s) and dispose 

(Restaurant) • Remove and demolish all associated sheet metal and Ilex-duct, including thermal 

insulation 
Two (2) kitchen exhaust hood systems were also present in the restaurant. A through cleaning of 

these systems would restore them to a useable condition. Traditional kitchen exhaust hood cleaning 

practices as prescribed by the International Kitchen Exhaust Cleaning Association (IKECA) could 

be used for this purpose. 

(27) Time sheets shall be submitted to NYC DEP on a weekly basis. 

(28) At the CUIllpleioll of work a final report shall be submitted to NYC DEP. The final 

report shall include copies of the daily logs (activities and entry/exit logs), waste 

manifests, etc. 
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New York City Department of Environmental Protection 
Bureau of Environmental Compliance 

W'1'C Unoccupied Building Monitoring Program 
125 Cedar Street 
Scope of Work 

Project #WTC_UNA 

A MANDATORY PRE-BID meeting is scheduled for August 28, 2002 at 1:00 Y.M. at 125 Cedar Street, 
Building Lobby, New York, N.Y. This conference will include a walk through of the entire building. 

Background 

A follow-up visit to 125 Cedar Street revealed debris and significant dust accumulation present on surfaces 
throughout the interior of the building. The interior cleaning is to be accomplished by a licensed asbestos 
abatement contractor and monitored by a Monitoring Contractor. 

Puruose 

The Monitoring Contractor shall provide personnel experienced, trained, and certified in environmental sampling 
and asbestos air monitoring to be on-site, full-time, during work area preparation and cleaning phases of building 
interiors (12 stories and a penthouse-5,000 to 6,000 square feet per floor). The Monitoring Contractor shall 
provide qualified staff' to observe the work, conduct air monitoring, and monitor the cleanup of the building 
interiors to ensure compliance with the project specifications and appropriate regulatory requirements. The 
Monitoring Contractor shall provide clearance sampling and analyses. 

The Monitoring Contractor shall provide qualified stag to collect samples for lead, polyaromatic hydrocarbons 
(PAHs), dioxin, fibrous glass, crystalline silica and mercury. 

An accredited laboratory shall perform all sample analyses 

The Work shall be performed 24 hours per day, seven (7) days per week 

Contract Term 

This contract shall be in force for 90 consecutive calendar days from the DEP commencement date. Contractors 
must be prepared to mobilize within 72 hours of the contract award. 

Air Monitoring/Construction lnsuection Services 

Air ntonituring by a Monitoring Contractor shall be conducted during all cleanup activities. The Monitoring 
Contractor shall provide individuals certified as project monitors and air sampling technicians to perform daily 
air sampling and inspections from the commencement of the project through final air clearance sampling. The 
Monitoring Contractor shall provide sufficient equipment and experienced personnel to monitor work area 
preparation and cleaning phases of the building interiors. 
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Qualifications 

Project Monitoring 
The Project Monitors must posses valid NYS Asbestos Project Monitor certificates. Monitors must 
have served as a third party project monitor on at least 25 asbestos abatement projects. Project 
Monitor must have performed final clearance inspections on at least 25 asbestos abatement 
projects. A single individual with Asbestos Project Monitor and Asbestos Project Sampling 
Technician certification shall not perform the functions of both Monitor and Technician during this 
project. 

Air Sampling Technicians 
Air monitoring technicians must posses valid NYS Asbestos Project Sampling Technician (APST) 
certificates. Technicians must have performed air sampling for at least 6 months. At a minimum 
at least 5 Air Sampling Technicians must be assigned to this project. A single individual with 
Asbestos Project Monitor and Asbestos Project Sampling Technician certification shall not 
perform the functions of both Monitor and Technician during this project. 

Wipe Sampling Technicians 
Wipe sampling technicians must have 1-year experience in wipe sampling for a variety of 
contaminants and have received state certified training in dust sampling. At a minimum at least 2 
Wipe Sampling Technicians must be assigned to this project. 

Equipment 
Sampling equipment must be in sufficient quantity to provide the amount and type of samples 
required for this project. At a minimum the following equipment are required: air-sampling pumps 
with flow rate capacities of 2 to 10 liters per minute, tripods, rotometers, sample cassettes with 

mixed cellulose ester filters having pore size of 0.8µm, micro vacuum, disposable porous cellulosic 
towellettes moistened with wetting agent and solvent-wetted sampling agent. 

Analytical Laboratory 
The environmental laboratory must be certified by the New York State Department of Health. 
Certification for all the analytes specified herein must have been maintained for at least six (6) 
consecutive proficiency testing rounds. The laboratory must possess a gas chromatograph 
equipped with a capillary column and high-resolution mass spectrometer for analyzing dioxin and 
inductively coupled plasma for total metals. Cold Vapor Method apparatus shall be used for 
mercury analysis. 

Proof of qualifications must be presented to the NYCDEP prior to commencement of work. The NYCDEP 
reserves the right to disqualify any individual(s) from work on this project for non-compliance with these 
specifications or the requirements of applicable rules and regulations. 

Specifications 

Although 90 days have been allotted for the contract, it is anticipated that the work will be completed within three 

(3) weeks. 
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Sampling and Analytical Procedures for Lead, PAlis, Dioxin, Fibrous Glass, Silica, and Mercury 

Sam pling for lead, PAHs, dioxin, fibrous glass, crystalline silica and mercury shall be performed by 

the wipe sampling technician. A completed chain of custody must accompany all samples. A 

unique sample number shall be assigned to each sample. A complete written description and/or 

diagram shall clearly identify each sampling location. 

2. Post cleaning air samples for fibrous glass and silica shall be collected concurrently with the 
asbestos clearance air sampling procedures specified herein. Five samples for fibrous glass and one 
sample for silica shall be collected in each apartment. 

3. Wipe samples shall be collected before and after cleaning for lead, mercury, dioxin, and PAils. 

Prior to the cleaning activities, three wipe samples shall be collected for each of these parameters in 
each apartment. The sampling locations shall be a wall, a bare floor, and a counter or tabletop. 

Aj er cleaning activities, three wipe samples shall 
apartment. The sampling locations shall be a wall, 
at the same location as the pre-cleaning samples. 

be collected for each of these parameters in each 
a bare floor, and a counter or tabletop; preferably 

4. The required sampling and analytical procedures are specified in Table I . 

Table 1: Sumulint► and Analytical Methods 
Parameter Description Sampling Methodology Analytical Method 
Lead Wipe samples HUD Appendix 13. 1 EPA Method SW-846-6010B 
PAHs Wipe samples ASTM D6661-01 ASTM-6661-01 

EPA SW-846-8270C 
Dioxin Wipe samples ASTM 6661-01 ASTM 6661-01 

EPA Method SW-846-8290 
Fibrous Glass Air samples NIOSH 7400 NIOSH 7400, 

Counting Method "B" 
NIOSH 7500 NIOSH 7500 (XRD) Crystalline Silica Air samples 

Mercury fWipe samples HUD Appendix 13. 1 _ EPA Method SW-846 7471A 

Asbestos Air Sau►ple Collection and Analysis 

L All asbestos air samples collected during clean-up activities shall be analyzed via TEM. The method 
of analysis and sampling methodologies shall be in accordance with the applicable sections of Title 
15, Chapter l of the Rules of the City of New York. and AHERA. 

2. A turnaround time of 24 hours is required for all samples. Failure to do so will result in nonpayment. 

3. Asbestos clearance air samples shall be analyzed in accordance with the NIOSH 7400 Method, and 

analyzed by PCM followed by TEM The laboratory shall report a PCMe value of all fibers greater 

than 5 microns in length. Therefore, the lab shall report PCM, TEM and PCMe values for each 

sample. 
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Asbestos Air Monitoring 

I At a miniuiun►, live (5) TEM samples shall be collected per day during cleanup activities. 

2. Samples shall be collected at isolation barriers outside the work area, the clean room of the 

worker/waste decontamination facility, and outside of the building. 

3. Sample collection during clean up activities shall be in accordance with Title 15, Chapter I of the 

Rules of the City of New York (RCNY) and AHERA regarding documentation, sample locations, 

rate of flow, and required volumes to achieve the necessary analytical sensitivity. 

4 Sampling equipment shall be placed at representative locations and away from obstruction. 

Sampling cassette must be placed on a tripod and not taped to existing surfaces. All air sampling 

equipment shall be pre- and post- calibrated to insure accurate air sampling volumes. 

5. The Air Sampling Technician shall perform clearance air sampling after the areas are free of dust 

accumulations as determined by the Project Monitor. All surfaces must be completely dry prior to 

the start of sampling. Clearance air sampling shall be performed at each apartment. Five samples 

shall be collected in each apartment and two samples shall be collected in each common space. The 

elevator shalt and first floor commercial spaces shall be cleared separately. Clearance air 
monitoring shall be performed after the completion of all clean up activities at the work site. 

Clearance air sampling shall be aggressive and performed in accordance with Title 15, Chapter 1 of 

the RCNY Section 1-43 (a)-(d). 

0. Clearance air samples shall be collected in accordance with the procedures specified in the NIOSH 

7400 Method The flow rate for collection of air samples shall be at least 10 liters per minute and no 

more than 15 liters per minute. Air sampling cassettes must be monitored to ensure the filters do not 

develop dark spots that would indicate clogging. The minimum sampling volume is 3600 liters. If 
clogging develops, the cassette must be changed. 

7 All clearance air samples and completed chain of custody forms must be transported to the 
laboratory immediately alter sampling is completed 

Clearance Criteria 

1 . The following clearance levels have been established by the USEPA fur clean up activities resulting 

110m the collapse of the WTC. 

/'aranieter
Asbestos in air 
Lead in settled dust
Dioxin in settled dust 
Fibrous glass in air 
Crystalline silica in air 

PAHs in settled dust 
Mercury 

Clearance Level 
0.0009 f7cc PCMe  

Note 
 Primary clearance level 

<25 µg/tt2 Primary clearance level 

<4n m Primary clearance level 
<0.01 t7cc Secondary clearance level 

0.5 tgIni' Secondary clearance level 

<0.3 mg/rn2 Secondary clearance level 

between I and 2 mk;/m Secondary clearance level 
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2. Cleaning shall not be considered compete unless the primary clearance levels are achieved. The 

apartn►ent will be re-cleaned and retested if the primary clearance levels are not achieved. These 

clearance levels may be re-evaluated and revised if determined necessary based on field conditions 

and analytical limitations. Secondary clearance levels shall be considered in determining the need 

for additional cleanup, however failure to meet the secondary clearance levels does not automatically 

trigger the re-cleaning. 

Project Monitoring 

The project monitor shall provide oversight of clean-up activities to ensure compliance with project 

specifications, tenants authorizations, and applicable rules and regulations. The project monitor 

shall be present on site during all cleaning activities. The project monitor shall coordinate all 

scheduling requirements for timely completion of the work (completion of work area preparation 

and cleaning activities within three (3) weeks. The project monitor shall maintain the inventory of 

valuable items in each unit as provided by tenants. A copy of the contractor requirements is 

attached. For additional and specific tasks, refer to this attachment. 

2. The project monitor shall provide daily ntuttiwri►►g of all work activities to insure compliance with 

the scope-of-work, the applicable rules and regulations, and the contracts. This includes but is not 

limited to the verification of worker certification status, the use of proper engineering controls and 
appropriate work practices 

3. The project monitor shall direct corrective actions when appropriate and shall be responsible to stop 

work until corrections are made. Findings must be reported immediately to DEP via telephone call. 

Written notification of observation and corrective actions must be received by the DEP within 48 

hours of telephone call. 

4. A final report shall be submitted to the DEP within 5 days of project completion. The report shall 

clearly identify the work performed in each unit and shall include all laboratory reports, chain-of-
custody forms, field notes, copies of employee credentials (i.e. certificates), tenant and owner 

authoriratlorts, etc 
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7/(e _~ R

~Iorf,We r& 
Department of 
Environmental 
Protection 
59-17 junction Boulevard 
Flushing, New York 
11373-5108 

TO: Planholders for Contracts WTC-UNA 

FROM: Virginia Smyth? 
Bureau Chief Contracting Officer 

DATE: August 28, 2002 
Christopher 0. Ward 
Commissioner RE: ADDENDUM #1 

In the Scope of Work for World Trade Center Indoor Air Monitoring 
Contract make changes as follows: 

Page 3 Asbestos Air Sample Collection and Analysis Item 3 Add AHERA 
after the word TEM. 

It should read "shall report PCM, TEM (AHERA) and PCMe values for... ." 

f' 
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WTC Unoccupied Building Cleaning Program 
125 Cedar Street — Project #WTC-UNC 

Addendum #1 

Note: As per Item 16 of the Scope of Work, All Tenant(s) shall provide Additional 
Special Conditions and Handling Instructions. 

125 Cedar Street: Special Instructions for Apartment 7S. (Resident Name: Pryor) 

1. VACUUM ALL FIREBRICKS 

2. REMOVE ALL CARPETING IN SMALL CLOSET OFF THE BATHROOM 

3. CLEAN THE CEILING FAN IN DINING AREA 

4. DISCARD ALL APPLIANCES AND CLEAN ALL SURFACES BELOW AND BEHIND 
THE APPLIANCES AS PER THE SCOPE OF WORK REQUIREMENTS 

CLEAN BEHIND ALL THE APPLIANCES, INCLUDING REFRIGERATOR, 
STOVE, WASHING MACHINE, CLOTHES DRYER, TWO AIR CONDITIONERS 

5. REMOVE THE BOOKSHELVES IN THE DINING AREA SO THAT THE AREA 
BEHIND THE SHELVES CAN BE CLEANED USING THE CLEANING 
PROCEDURES SPECIFIED IN THE SCOPE OF WORK. THE BOOKSHELVES 
SHALL BE CLEANED AS PER THE SCOPE OF WORK REQUIREMENTS AND 
SHALL REMAIN IN THE APARTMENT. CARE SHALL BE TAKEN NOT TO 
DAMAGE THE BOOKSHELVES WHENEVER POSSIBLE. 

6. CLEAN STORAGE AREA BEHIND WALL OF OFFICE (THIS SPACE IS 6X4 FEET 
AND HAS PAINTINGS STORED-DISPOSE EVERYTHING IN THIS AREA AND 
CLEAN WELL.) 

7. DISPOSE ALL ITEMS UNDER KITCHEN SINK AND CLEAN CABINET INTERIOR 

8. DISPOSE ALL ITEMS IN CABINETS BELOW THE OFFICE SINK AND CLEAN 
INTERIOR. 

9. BOOKS AND OTHER BAGGED ITEMS IN CHILDREN'S BEDROOM NEED TO BE 
CLEANED 

10. CLEAN 

a. WHITE DRESSER IN SMALL ROOM WITH CARPET 

b. GREEN CABINET (WITH SQUARE DRAWERS) IN DINING AREA 

c. TWO METAL CHAIRS IN LIVING AREA 

d. WROUGHT IRON WHITE TABLE IN BATHROOM OFF CHILD'S ROOM 

e. TEAK BENCH IN HALL NEXT TO BATHROOM 

f. ROUND WOODEN TABLE (ROUND) IN BIG BEDROOM 

g. SMALL METAL TABLE IN LIVING AREA 

11. CLEAN THE SMALL STORAGE AREA IN HALLWAY THAT CONTAINS 
WASHER/DRYER. THROW OUT EVERYTHING REMAINING INCLUDING 
APPLIANCES AND CLEAN AREA 
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