

SWANKE HAYDEN CONNELL ARCHITECTS

Mayor's Office of Emergency Management
Furniture Manifest
June 5, 1998
Page 2

Manufacturer	Total Cost - Straight Time	Total Cost - Overtime
Herman Miller Contract Items:		
Herman Miller	\$267,357.77	\$267,357.77
Geiger/Brickel	\$77,299.79	\$77,299.79
Meridian	\$2,139.70	\$2,139.70
Phoenix Designs	\$2,142.00	\$2,142.00
	348,939.26	
Non-Herman Miller Contract Items:		
Steelcase	\$8,201.16	\$8,426.16 club chairs
Allsteel	\$12,728.52	\$13,488.52 lateral files
Mason-Art	\$13,781.30	\$14,000.08 padded/mattresses
NienKamper/ ICF	\$35,824.25	\$36,105.50 conf. tables
Howe Tables	\$1,378.00	\$1,415.50
KI / Roomscape	\$6,272.00	\$6,397.00 bunk beds + access.
Van San	\$9,911.00	\$9,954.75 return
Corcraft Products	\$192.70	\$281.60 shelving
	86,285.93	
Totals:	\$437,228.19	\$439,008.34

SWANKE HAYDEN CONNELL ARCHITECTS

Mayor's Office of Emergency Management
Furniture Manifest
June 5, 1998
Page 2

Manufacturer	Total Cost - Straight Time	Total Cost - Overtime
* Herman Miller Contract Items:		
Herman Miller	\$267,357.77	\$267,357.77
Geiger/Brickel	\$77,299.79	\$77,299.79
Meridian	\$2,139.70	\$2,139.70
Phoenix Designs	\$2,142.00	\$2,142.00
Non-Herman Miller Contract Items:		
* Steelcase	\$8,201.16	\$8,426.16
* Allsteel	\$12,728.52	\$13,488.52
Mason-Art	\$13,781.30	\$14,000.05
NienKamper/ ICF	\$35,824.25	\$36,105.50
Howe Tables	\$1,378.00	\$1,415.50
KI / Roomscape	\$6,272.00	\$6,397.00
Van San	\$9,911.00	\$9,954.75
* Corcraft Products	\$192.70	\$281.60
Totals:	\$437,228.19	\$439,008.34

* ITEMS INCITY REQUIREMENT CONTRACTS