

AMBASSADOR CONSTRUCTION CO., INC.

November 16, 2000

Mr. Walter Weems
Silverstein Properties, Inc.
7 World Trade Center
New York, NY 10048

Re: Mayor's OEM
7 World Trade Center

Dear Mr. Weems:

We are pleased to submit herewith our proposal to perform the following work at the above referenced premises for the sum of ONE THOUSAND TWO HUNDRED TWENTY ONE DOLLARS (\$1,221.00):

SCOPE OF WORK

- In the tank room, furnish and install a new switch (lock-out switch) for the Inergen system.


Switch	\$ 216.00✓
Electrical work	825.00✓
Subtotal	\$1,041.00
General Conditions	83.00
Fee	79.00
Insurance	18.00
TOTAL	\$1,221.00.

EXCLUSIONS

- Engineering and work necessary with the existing base building fire alarm system.

This estimate is subject to New York State and New York City sales tax at 8¼% if the attached Certificate of Capital Improvement is not completed and returned with the order to proceed with this work.

Please notify us if we are to proceed with this work.




Continued...

Mr. Walter Weems
November 16, 2000
Page 2...

We trust the above meets with your approval and look forward to the pleasure of serving you.

Very truly yours,

AMBASSADOR CONSTRUCTION CO., INC.



Martin Schneider
Vice President

MS:elk

Accepted: _____ Dated: _____

C:\My Documents\WP Docs\Estimates & Proposals\Mayor's OEM - switch in tank rm wpd

AMBASSADOR CONSTRUCTION CO., INC.