

JAN 27 1999 10:20 FR AMBASSADOR CON.

TO 6693640
SAC CLO 4007 10 HIGHSTHURKP.05/05
P.01/01**AMBASSADOR CONSTRUCTION COMPANY, INC.**

317 MADISON AVENUE, NEW YORK, N.Y. 10017 TEL: (212) 922-1020 FAX: (212) 949-9762

ESTIMATEDATE 1/26/99SUB-CONTRACTOR ROBERT B. SAMUELSPROJECT OEMTRADE ELECTRICLOCATION 7WTCPHONE NO. 686-6700SUBS ESTIMATOR GARY FISHBONEFLOOR 1, 7, 23, ROOFESTIMATED FOR MARTIN SCHNEIDER

ARCHITECT DWG. NO.	LATEST DATE

WORK INCLUDED:

4- Doors in bunk area's and water storage area.

Womens, Mens, water storage and door leading to same area.

Rewire release buttons directly to magnet to provide emergency exit in case malfunction in the electronic board. This acts as an override within each area. Card entry will still be active. This is actually a second release button in case of electronic failure.

TOTAL PRICE \$ 1375⁰⁰**WORK NOT INCLUDED OR ALTERNATES:**

Equipment to be supplied by Vikonics, if necessary.

L- $12 \times 95^{80} = 1149^{60}$

Eqp- $225^{60} = 1375^{00}$

REMARKS:

As requested by S&I Lifere of OEM