

June 5th, 1998

FOREST
ELECTRIC CORP.

Ambassador Construction
317 Madison Ave.
New York, NY 10017

ATTN: Mr. Martin Schneider

REF: Mayor's Office of Emergency Management
#7 WTC
1st flr., 7th flr. and 23rd Flr.

ELECTRICAL WORK
ESTIMATE #980656

Gentlemen:

We herein submit our revised proposal for the referenced project in the amount of: \$4,234,000. (Four Million Two Hundred Thirty Four Thousand Dollars).

Our proposal is based on the following drawings numbered and prepared by Swanke Hayden Connell Architects and engineered by Cosentini & Assoc.: E2-23, E1-48, E6-01, E6-02, A-EG-23, A-7-1, A-23-3 TO A-23-6, A-48-1, D-1 to D-12, FP2-07, FP3-23 TO FP6-23, P1-01, P2-07, P3-23 TO P5-23, AV-1 TO AV-4, AV-EO, AV-E1 TO AV-E5, AV-S1 TO AV-S8, workstation plan, panel/energy plan. Vikonics Drawings. - 0382001, 038L002, 038L003, 038L005, ALL DATED 5/4/98. T-1, A-1-1, A-23-1, A-23-3, D-0, D-1, D-10, M1-01, M1-07, M1-23, M4-01, E0-01, E1-07, E1-01, E1-23, E3-01, E4-01 TO E4-03, FP1-01, FP3-23, FP5-23, AV-E1, 038L002, dated 5/15/98.

We qualify our proposal as follows:

1. Existing service & panels assumed adequate & available.
2. Control wiring is not included.
3. Overtime and demolition standby is not included.
4. Space assumed free of any hazardous conditions.
5. Furnishing & installation of data & telephone cabling is included. Terminations, jacks, faceplates, patch-panels, 110 blocks, etc. are not included.
6. Patching & painting of floors, walls & ceilings is not included.

4,234,000 Original
6,129,000 Amendment
129,000 -

TWO PENN PLAZA NEW YORK, NY 10121 212 318-1500

Page 2

Ambassador Construction
317 Madison Avenue

ATTN: Mr. Martin Schneider

ELECTRICAL WORK
ESTIMATE #980656


7. Furniture tasklights are not included.
8. Standby for deliveries by other trades is not included.
9. Building Department's filing fees and Fire Department test fees are not included.
10. Furnishing of pre-action system is not included.
11. Price based on BX cabling for branch circuiting.
12. Electrical and Architectural CADD files shall be provided to this contractor upon request for preparation of shop and as-built drawings.
13. Furnishing of generators and automatic transfer switches is not included. Installation of generators is not included.
14. Furnishing of UPS is not included.
15. Audio/Visual/System is not included. Empty conduit and boxes only.
16. Furnishing and installation of Antenna is not included.

Submission of this bid shall not constitute acceptance of all the terms and conditions contained in bid documents.

Should you require any further information, kindly contact the undersigned.

Very truly yours,

FOREST ELECTRIC CORP.



Scott Hirsch
Vice President