

05-15-1998 01:16PM

FROM TRI STATE DISMANTLING

TO

12129499762

P.04

TRI STATE DISMANTLING CORP.

207 DUPONT STREET
BROOKLYN, NY 11222

TEL: 718-349-2552

FAX: 718-349-0289

Interior Demolition Service
Exterior Demolition Service

Fire Removal & Construction Debris
Mini & Roll Off Service

#2666

April 22, 1998

Ambassador Construction
317 Madison Avenue
New York, NY 10017

Attn: Jack Klein

Re: Mayor's Office
7 WTC

1st floor

Slab opening

Trench (depth 4" stone, 2" sand, 6" concrete)

Remove walls for equipment

Ceiling

2'6" x 2'6"

x 1'W x 80' lf

36 lf

200 sf

49.45

14.45

3.60

725

3955

520

725

7th floor

Sprinkler

Plumbing pipe

Column enclosures

S/R partitions

Acoustic ceiling tile

Carpeting

Fintube radiation

Duct

100 lf

145 lf

(6)

245 lf

3250 sf

3250 sf

90 lf

300 lf

2.9

3

145

8.8

.39

.39

8.8

2.9

290

435

870

2175

1270

1270

800

870

23rd floor

Column enclosures

Fintube radiation

Sprinkler

(9)

40 lf

150 lf

145

8.8

2.9

1300

360

435

Price.....\$16,000.00

* NO SALES TAX
included

*All work to be performed in 1 phase

*All work to be performed on a weeknight

05-15-1998 01:15PM FROM TRI STATE DISMANTLING

TO

12129499762 P.03

SENT BY: Olivetti FX 2100 ; 5-14-98 ; 8:31 ;

12126694107-

89499762;# 3

Page #1

Date 5/15/98

ITEM	DESCRIPTION	UNIT	QUANTITY	LANDLORDS UNIT COST	TOTAL COST	QUANTITY	LANDLORDS UNIT COST	TOTAL COST
01 02	DEMOLITION							
01	GYPSUM BOARD PARTITION	SF						
02	MASONRY PARTITION	SF						
03	ACOUSTIC CEILING	SF						
04	GYPSUM BOARD CEILING	SF						
05	VCT FLOORING	SF	SEE ATTACHED					
06	CARPET FLOORING	SF	BREAKDOWN					
07	WOOD FLOORING	SF						
08	CERAMIC FLOORING	SF						
09	ELECTRICAL							
10	PLUMB							
11	PLUMBING							
12	OTHER (ATTACH BACK-UP)							
	SUBTOTAL							
03 02	SITEWORK							
01	FENCING	LF						
02	SIDE WALK	SF						
03	ASPHALT PAVING	SF						
04	OTHER (ATTACH BACK-UP)							
	SUBTOTAL							
03 03	CONCRETE & MASONRY							
01	CONCRETE SLAB	SF						
02	MASONRY WALL	SF						
03	GLASS BLOCK WALL	SF						
04	OTHERS (ATTACH BACK-UP)							
	SUBTOTAL							
04 06	METAL WORK							
01	STRUCTURAL STEEL	LBS						
02	STEEL DUNNAGE	LBS						
03	STAIR CASE	PCB						
04	STEEL UNITS	LF						
05	RADIATOR COVER	LF						
06	WINDOW GUARDS	SF						
07	OTHERS (ATTACH BACK-UP)							
	SUBTOTAL							
06 08	CARPENTRY							
01	WOOD SHELVING	LF						
02	WALL CABINET	LF						
03	FLOOR CABINET	LF						
04	LAMINATED COUNTER TOP	LF						