NYC 9/11 Public Portal Document

Sweeney & Harkin Carpentry & Dry Wall Corp.
5-25 47th ROAD • LONG ISLAND CITY, NEW YORK 11101 • 718-392-0190 • FAX: 1-718-729-6527

May 18, 1998

Ambassador Construction Co.
317 Madison Avenue
New York, New York 10017

ATT: Jack Klein

RE: 7 World Trade Center
1, 7 & 23 floors

Dear Mr. Klein,

Breakdown and Units

	Unit Price	
1st Floor		
4 layer riser		$ 2,000.00
Remove and reset H.M. 3 pair	$425.00	$ 1,275.00
Set 2 FPSC H.M. doors & bucks	$475.00	$ 950.00
		$ 4,225.00
7th Floor		
Wall type #1A - 20	$ 63.70	$ 1,274.00
Wall type #2 - 55	$ 99.75	$ 5,486.00
Wall type #6 - 150	$115.70	$17,355.00
Box 6 columns	$400.00	$ 2,400.00
2 mullion and column filler	$250.00	$ 500.00
Set 2 pair H.M. doors & bucks	$475.00	$ 950.00
Set 4 door checks	$100.00	$ 400.00
		$28,365.00
23rd Floor		
Wall type #1 - 570	$ 60.00	$34,200.00
Wall type #1A - 343	$ 63.70	$21,849.00
Wall type #1B - 20	$129.75	$ 2,595.00
Wall type #2 - 480	$ 99.75	$47,880.00
Wall type #3 - 400	$129.75	$51,900.00
Wall type #4 - 20	$ 30.00	$ 600.00
Wall type #5 - 220	$257.18	$56,580.00
Wall type #5A - 43	$176.74	$ 7,600.00
Wall type #8 - 80	$102.66	$ 8,813.00
Wall type #12 - 55	$176.11	$ 9,686.00
Wall type #9 - 80	$ 25.00	$ 2,000.00
Wall type #6 - 32	$150.00	$ 4,800.00
Laminate - 20	$ 30.00	$ 600.00
Plywood panel - 100	$ 38.50	$ 3,850.00

NYC 9/11 Public Portal Document

1 D-7 wall - 255	$129.75	$33,086.00
Box column - 6	$300.00	$ 4,800.00
Pilaster - 6	$100.00	$ 1,600.00
Set FEC - 2	$100.00	$ 1,200.00
Finished end - 5	$ 80.00	$ 1,200.00
Mullion behind column - 6	$100.00	$ 600.00
10 access doors	$175.00	$ 1,750.00
Frame opening for transfer duct-14	$100.00	$ 1,400.00
Install toilet misc. 5 rooms	$800.00	$ 4,000.00
Change hardware on existing - 26	$ 70.00	$ 1,820.00
Set custom door & buck - 13	$387.50	$ 5,038.00
Set single door & buck - 41	$255.00	$10,455.00
Wood Sub jamb - 25	$180.00	$ 4,500.00
Set pair of doors & bucks - 6	$425.00	$ 2,850.00
Sound stops on 3 pair	$350.00	$ 1,050.00
Trimmed opening - 1	$250.00	$ 250.00
Set door check - 40	$125.00	$ 5,000.00
Set coat hooks - 5	$ 40.00	$ 200.00
Recess base detail - 160	$ 40.00	$ 6,400.00
		$340,152.00

Roof

2 hour cable enclosure	$ 3,000.00
Wood blocking on roof	$ 3,500.00
	$ 6,500.00

Overtime for take-in	$ 6,240.00

Wall #5 & 12

Add 1 layer of plywood in place of sheetrock	$ 7,590.00

Total $393,072.00

Yours truly,

Donald J. Masterson

Donald J. Masterson

DJM/vg