

CIROCCO OZZIMO

CONTRACTING INC.

125 Verdi Street, Farmingdale, N.Y. 11735 • (516) 847-0185 • Fax (516) 847-0054

PROJECT MAYORS OFFICE

BID # 9804283

LOCATION 7 W.T.C.

FLOOR 7, 23, 11th

CONTRACTOR AMBASSADOR

SHEET _____ OF _____

ESTIMATOR GREG OZZIMO

DATE MAY 18, 98

WORK INCLUDED	
AS PER REVISION DATED 5/4/98:	
PLACE REBAR AT OIL DRUM & TANK CRADLE AS SHOWN.	
6" CONCL. PAD AT OIL DRUM TANK.	
4" CONCL. PAD ON 23 FUR. 3EA.	
8x8 CONCL. CURB AT HUAC ROOM ON 23 FUR.	SEE PERK 84,535
4" CHU AT PIPE ENCLOSURE.	12,230
ADD'L 8" CHU AT FUEL TANK	96,765
6" CHU CURB WALL UNDER LOUVERS AT 23 FUR HUAC ROOM.	4,000
STEEL ANGLES 4" O.C. STAGGERED AT TOP OF BLOCK.	100F WORK 700,765
FIREPROOF EXISTING STEEL AT HUAC ROOM ON 23 FUR.	20,550
FIREPROOF NEW STEEL BEAMS & COLUMNS AT ROOF.	7,500
ALT. GROUT CORE HOLES FOR STUDS ON 23 FUR.	10,000
	TOTAL
Qualifications: No back charge will be accepted if not reported within 48 hours.	
Exclusions: Permits, fees, cost, protection, stand by trades, operating engineer, plumbing & electrical hook-ups, temporary heat, testing & inspections, patch fireproofing of existing conditions & after trades, waterproofing.	
20,550	

04/24/98 08:02
04/24/1998 08:59 516-847-0054

516 847 0054

CIROCCO & OZZIMO

PAGE 01



CONCRETE • MASONRY • PLASTER • FIREPROOFING

TO:

Klein

FAX:

#1

FROM:

Greg

DATE:

4/24/98

SUBJECT:

6.2

PAGES:

2

NOTES:

CONTRACTING INC.

DATE APR. 24, 98

inspections, patch fireproofing of existing conditions & after trades, waterproofing.

04/21/98 06:59
08 07:56 516-847-0054

516 847 0054

CIROCCO & OZZIMO

PAGE 01



CONCRETE · MASONRY PLASTER · FIREPROOFING

TO:

Martin

FAX:

#01

FROM:

Greg

DATE:

4/21/98

SUBJECT:

bid

PAGES:

3

NOTES:

04/21

07:56

516-847-0054

CIROCCO & OZZIMO

PAGE 02

CIROCCO & OZZIMO

CONTRACTING INC.

125 Verdi Street, Farmingdale, N.Y. 11735 • (516) 847-0185 • Fax (516) 847-0054

PROJECT MAYORS OFFICE BID # 9604263
 LOCATION 7 WORLD TRADE CENTER FLOOR 1, 2, 3
 CONTRACTOR AMBASSADOR SHEET 1 OF 3
 ESTIMATOR GREG OZZIMO DATE APR. 20, 98

1 ST FUR:	WORK INCLUDED	see from May 18, 98
6" CONCL. FILL AROUND PIPES W/		
CONCL. ENCASUREMENT FOR GALLON DRUM.		
4" CONCL. PAD FOR PUMPS.		
5 1/2" CONCL. ON Q-DECKING. FOR FUEL		
TANK.		
FORM & POUR CONCL. CURB ON NEW		
SLAB.		
FORM & POUR CONCL. CRADEL FOR NEW		
FUEL TANK.		
1-0 THICK CONCL. BASE AT FUEL TANK.		
FORM & POUR CONCL. CURB AT PARAPET.		
FIRE PROOF NEW BEAMS, 6" & PIPES &		
Q-DECKING.		
6" CMU AROUND BILCO DOOR.		
8" CMU WALL AROUND NEW FUEL TANK.		
7 TH FUR:		
FORM & POUR CONCL. CURBS.		
8" CMU KNEE WALL BELOW LOUVERS.		
DOWELED INTO SLAB.		
	TOTAL	
Qualifications: No back charge will be accepted if not reported within 48 hours.		
Exclusions: Permits, fees, cost, protection, stand by trades, operating engineer, plumbing & electrical hook-ups, temporary heat, testing &		
inspections, patch fireproofing of existing conditions & after trades, waterproofing.		

04/21

3

07:56

516-847-0054

CIROCCO & OZZIMO

PAGE 03

CIROCCO & OZZIMO

CONTRACTING INC.

125 Verdt Street, Farmingdale, N.Y. 11735 • (516) 847-0185 • Fax (516) 847-0054

PROJECT MAYORS OFFICE

BID # 9604283

LOCATION 7 WORLD TRADE CENTER

FLOOR 1, 7, & 8

CONTRACTOR AMPA06A00R

SHEET 2 OF 3

ESTIMATOR GREG OZZIMO

DATE APR. 20, 98

23 rd FLR:	WORK INCLUDED
4"X4" CONCL. CURB AT SHOWERS.	
INFILL SHOWER SLOPE TO DRAIN.	
FIREPROOF NEW BEAMS.	
	TOTAL <u>\$104,240</u>
Qualifications: No back charge will be accepted if not reported within 48 hours.	
Exclusions: Permits, fees, cost, protection, stand by trades, operating engineer, plumbing & electrical hook-ups, temporary heat, testing & inspections, patch fireproofing of existing conditions & after trades, waterproofing.	