

CIROCCO & OZZIMO

CONTRACTING INC.

125 Verdi Street, Farmingdale, N.Y. 11735 • (516) 847-0185 • Fax (516) 847-0054

PROJECT MAYORS OFFICE

BID # 9804283

LOCATION 7 W.T.C.

FLOOR 7, 23, 11th

CONTRACTOR AMBASSADOR

SHEET _____ OF _____

ESTIMATOR GREG OZZIMO

DATE MAY 18, 98

WORK INCLUDED

AS PER REVISION DATED 5/4/98:	
PLACE REBAR AT OIL DRUM & TANK CRADLE AS SHOWN.	
6" CONCL. PAD AT OIL DRUM TANK.	
4" CONCL. PAD ON 23 FUR. 3EA.	SEE PER DRG
8x8 CONCL. CURB AT HVAL ROOM ON 23 FUR.	\$4,535
4" CHU AT PIPE ENCLOSURE.	\$12,230
ADD'L 8" CHU AT FUEL TANK	\$96,765
6" CHU CURB WALL UNDER LOUVERS AT 23 FUR HVAL ROOM.	\$4.00
STEEL ANGLES 4" O.C. STAGGERED AT TOP OF BLOCK.	\$100,765
FIREPROOF EXISTING STEEL AT HVAL ROOM ON 23 FUR.	\$20,550
FIREPROOF NEW STEEL BEAMS & COLUMNS AT ROOF.	\$7,500
ALT: GROUT CORE HOLES FOR STUDS ON 23 FUR.	\$10,000
	TOTAL

Qualifications: No back charge will be accepted if not reported within 48 hours.

Exclusions: Permits, fees, cost, protection, stand by trades, operating engineer, plumbing & electrical hook-ups, temporary heat, testing &

inspections, patch fireproofing of existing conditions & after trades, waterproofing.

20,550

04/24/98 08:02
04/24/1998 08:59 516-847-0054

516 847 0054

CIROCCO & OZZIMO

PAGE 01



CONCRETE • MASONRY • PLASTER • FIREPROOFING

TO:

Klein

FAX:

#1

FROM:

Greg

DATE:

4/24/98

SUBJECT:

6.2

PAGES:

2

NOTES:

CONTRACTING INC.

DATE APR. 24, 98

inspections, patch fireproofing of existing conditions & after trades, waterproofing.



DATE APR. 30, 98

NYC-WTC 000172753

04/21/98 06:59
08 07:56 516-847-0054

516 847 0054

CIROCCO & OZZIMO

PAGE 01



CONCRETE · MASONRY · PLASTER · FIREPROOFING

TO:

Martin

FAX:

#01

FROM:

Greg

DATE:

4/21/98

SUBJECT:

612

PAGES:

3

NOTES:



DATE APR. 30, 1981

Inspections, patch fireproofing of existing conditions & after trades, waterproofing.