

05/19/98 08:15

From: Jim Stanton ABCO Peerless Sprinkler Corp. Fax: 516-294-6823 Voice: 516-294-6850 To: AMBASSADOR CONST.

Page 1 of 1 Tuesday, May 19, 1998 9:09:45 AM

ABCO PEERLESS SPRINKLER CORPORATION**81 SEAVIEW BOULEVARD, PORT WASHINGTON, NEW YORK 11050****PHONE: (516) 294-6850 FAX: (516) 294-6823****NEW YORK CITY MASTER FIRE SUPPRESSION PIPING CONTRACTORS LICENSE #'S 3A & 208A****FIRE SPRINKLER QUOTATION****QUOTE #.** 607**DATE:** 5/19/98**BID TO:** AMBASSADOR CONSTRUCTION **ATTN.:** JACK KLEIN**PROJECT:** MAYORS OFFICE**LOCATION:** 7 W.T.C.**FLOOR (S):** 1ST, 7TH, 23RD**PLANS / LATEST DATES:**FP1.01,2.07,3.23,4.23,5.23,6.235/4/98**SCOPE OF WORK:****FURNISH & INSTALL ALL SPRINKLER WORK AS SHOWN, SCOPE AS FOLLOWS :**309 NEW CONCEALED TYPE SPRINKLERS.51 NEW UPRIGHT TYPE SPRINKLERS.2 NEW PRE-ACTION VALVE ASSEMBLIES.2 NEW FIRE HOSE CABINETS.1 FIRE HOSE CABINET RELOCATION.**DEMOLITION OF EXISTING PIPING, INCLUDING BRANCH PIPING ON 23, INCLUDED.****ALL PIPING, AS SHOWN, IS INCLUDED.****ALL WORK WILL BE PERFORMED ON STRAIGHT TIME *, IN 1 PHASE, BY ~~7-1-98~~ 7-1-99****SHOP DRAWINGS, INSPECTION, AND SIGN-OFF INCLUDED.***** : RISER TIE-INS ON OVERTIME.****OUR PROPOSAL FOR THE ABOVE SCOPE IS :****\$135,500.00****INCLUDED:****SALES TAX**Y**BLDG. DEPT. FILING**N**O.T. DELIVERY**N**O.T. WORK**Y**FIRE WATCH**N**INCLUDED:****ASBESTOS WORK**N**ELECTRICAL WORK**N**CEILING WORK**N**DEMOLITION**Y**TEMP. FIRE PROTECTION**N**THIS QUOTE PREPARED BY :****JIM STANTON****Y = YES ; N = NO****516-294-6850****EXTENSION 206****ALTERNATES, EXCLUSIONS, REMARKS:****IF BRANCH DEMO ON THE 23RD FLOOR IS TO BE DONE BY OTHERS, DEDUCT : \$ 4,000.****WE EXCLUDE INSULATION, ELECTRICAL INSTALLATION.****ALL DEMOLITION IS " TO THE FLOOR " ONLY.****PLEASE BE ADVISED THAT THIS PROPOSAL IS VALID FOR A PERIOD OF 30 DAYS AFTER DATE OF QUOTATION.**