

CIROCCO & OZZIMO

CONTRACTING INC.

125 Verdi Street, Farmingdale, N.Y. 11735 • (516) 847-0185 • Fax (516) 847-0054

PROJECT MAYORS OFFICE BID # 9804283
 LOCATION 7 W.T.C. FLOOR 7, 23, 1100
 CONTRACTOR AMBASSADOR SHEET _____ OF _____
 ESTIMATOR GREG OZZIMO DATE MAY 18, 98

WORK INCLUDED	
AS PER REVISION DATED 5/4/98:	
PLACE REBAR AT OIL DRUM & TANK CRADLE AS SHOWN.	
6" CONCL. PAD AT OIL DRUM TANK.	
4" CONCL. PAD ON 23 FUR. 3EA.	SEE PER PAGE
8x8 CONCL. CURB AT HUAC ROOM ON 23 FUR.	\$4,535
4" CHU AT PIPE ENCLOSURE.	\$12,230
ADD'L 8" CHU AT FUEL TANK	\$9,765
6" CHU CURB WALL UNDER LOUNERS AT 23 FUR HUAC ROOM.	
STEEL ANGLES 4" O.C. STAGGERED AT TOP OF BLOCK.	\$20,550
FIREPROOF EXISTING STEEL AT HUAC ROOM ON 23 FUR.	
FIREPROOF NEW STEEL BEAMS & COLUMNS AT ROOF.	\$7,500
ALT. GROUT CORE HOLES FOR STUDS ON 23 FUR.	\$10,000
	TOTAL
Qualifications: No back charge will be accepted if not reported within 48 hours.	
Exclusions: Permits, fees, cost, protection, stand by trades, operating engineer, plumbing & electrical hook-ups, temporary heat, testing & inspections, patch fireproofing of existing conditions & after trades, waterproofing.	
20,550	